STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 16
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

03/ 12/ 02
10- OE8104

10- MER-5-22.6/23.9

BIl D

SUMMARY

I'N MERCED COUNTY AT SANTA NELLA
FROM 1. 4 KM SQUTH OF MC CABE ROAD

OVERCRGSSI NG TO 0.3 KM NORTH OF

VH TWORTH ROAD OVERCROSSI NG

UPGRADE WEI GH STATI ON BYPASS SYSTEM

FUND TOTAL HA42 499, 000
ENG NEERS EST 451, 000. 00
RAS
Bl D TOTAL BI DDER | D
469, 210. 00 4
473, 420. 00 2
488, 859. 00 6
529, 535. 00 3
575, 893. 00 1

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

AMOUNT OVER

18, 210. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1

03/13/02
CONTRACT CODE ' F '
10 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER COF WORKI NG DAYS

50

PERCENT OVER EST 4.04

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CLAYBORN CONTRACTI NG GROUP | NC

10556 COMBI E RD
AUBURN CA 95602- 8908
STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24
FULLERTON CA 92833

Rl CHARD A HEAPS ELECTRI CAL
CONTRACTCR | NC

8909 FLORIN RD

SACRAMENTO CA 95829

ROLLI NG ROCK CONSTRUCTI ON | NC

3839 SECURI TY PARK DRI VE
RANCHO CORDOVA CA 95742
PRI SM ENG NEERI NG | NC

10732 CHESTNUT AVE
STANTON CA 90680

FAX

FAX

FAX

FAX

FAX

530 268-9512
00565144
530 268-9524

714 578-0127
00747190
714 578-0123

916 386- 8857
00472728
916 386- 1354

916 985-4308
00623355
916 985-2038

714 252-9488
00769171
714 252-9487

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



10- OE8104

Bl D245
10- MER- 5- 22 PAGE 2
03/ 12/ 02 03/13/02
6 699, 625. 00 5 A J VASCONI GENERAL 925 691-9400 CC PREF CLAI MED
ENG NEERI NG 00730659
1820 GALI NDO ST STE 275 FAX 925 691-9919

CONCORD CA 94520



10- OE8104
10- MER- 5- 22
03/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
03/13/02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AUSTI N ENTERPRI SES
BAKERSFI ELD CA

GRI NDI NG ( PARTI AL)



10- OE8104
10- MER- 5- 22
03/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
03/13/02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SES
BAKERSFI ELD CA
STATEW DE SAFETY | NC

Bl DDER | D NAME AND ADDRESS

TIEMS 4 AND 5 (PARTI AL)
TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADVANCED ENVI RONMENTAL SERVI CES
P O BOX 593

CORTE MADERA CA 94976
CONE ENG NEERI NG

2092 OMEGA RD

SAN RAMON CA 94583

G AND L TRAFFI C SERVI CES
20250 SKYPARK DR

REDDI NG CA 96003

TRAFFI C LI M TED

P O BOX 1721

LODI CA 95241

Bl DDER | D NAME AND ADDRESS

LEAD COVPLI ANCE PLAN

ITEMS 2, 4 AND 5 (PARTI AL)

ITEMS 1 AND 3

| TEMS 7 AND 8

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

PENHALL COVPANY
8416 SPECI ALTY Cl RCLE
SACRAMENTO CA 95828

CONTI NUED ON NEXT PAGE

I TEMS 4 AND 10 ( PARTI AL)



10- OE8104
10- MER- 5- 22
03/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

03/13/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

TAKAKO TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

I TEM 2 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ARCADI AN ENTERPRI SES

SHASTA LAKE CA

G AND L TRAFFI C SERVI CE
REDDI NG CA

MORI SOLI CONSTRUCTI ON | NC
LI VERMORE CA

CONCRETE PAVEMENT ( PORTI ON)
TRAFFI C CONTROL SYSTEM ( PORTI ON)

ELECTRI CAL AND | NSTALL WEI GH I N MOTI ON SYSTEM ( PORTI ON)



10- OE8104 Bl D245

10- MER- 5- 22 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
03/ 12/ 02 03/13/02
| TEM | TEM UNIT OF ESTI MATED
NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 500. 00* 1, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 9, 000. 00* 9, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSACE SI GN LS LUWP SUM 4, 000. 00* 4, 000. 00
4 401102 CONCRETE PAVEMENT (VEI GH- | N- MOT1 ON) VB 210 460. 00 96, 600. 00
5 023226 GRI ND EXI STI NG ASPHALT CONCRETE PAVEMENT M 52 30. 00 1, 560. 00
6 681136 50 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 25 40. 00 1, 000. 00
7 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 270 9. 00 2,430.00
8 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 15 10. 00 150. 00
9 023227 SLOW SPEED WEI GH | N MOTI ON WEI GH STATI ON LS LUWP SUM 125, 000. 00* 125, 000. 00
SORTER SCALE SYSTEMS
10 023228 HI GH SPEED WEI GH | N MOTI ON WEI GH STATI ON LS LUWP SUM 227,970. 00* 227,970. 00

BYPASS SYSTEM
TOTAL 469, 210. 00



| TEM

—

[y
QlOLOGJ\lO?(NQOOI\)H

10- OE8104

10- MER- 5- 22

03/ 12/ 02

138, 900.
219, 200.

219200
473, 420. 0

SUMMARY OF
| THI RD
| BI D
00| 2, 500. 00*
00| 15, 000. 00*
00| 4, 200. 00*
00| 360. 00
00| 75.00
00| 25.00
00| 9.30
00| 40. 00
00| 120, 287. 00*
00| 263, 636. 00*
0

REMA

120287
263636.
488, 859. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

5, 590. 00* 5590
22,500. 00* 22500
4, 800. 00* 4800
440. 00 92400
25.00 1300
17.00 425
10. 00 2700
11.00 165.
87, 155. 00* 87155
312, 500. 00* 312500.
529, 535. 00

Bl D245

PAGE 7
03/13/02
FI FTH
BI D AMOUNT
5, 000. 00* 5000
20, 000. 00* 20000
5, 000. 00* 5000
1, 000. 00 210000
100. 00 5200
20. 00 500
10. 00 2700
45. 00 675.
87, 818. 00* 87818
239, 000. 00* 239000.
575, 893. 00



10- OE8104 Bl D245
10- MER- 5- 22 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
03/ 12/ 02 03/ 13/ 02
| TEM SI XTH
| BI D AVOUNT
| _______________________________
1| 14, 000. 00* 14000. 00
2 | 110, 000. 00* 110000. 00
3| 15, 000. 00* 15000. 00
4 | 715. 00 150150. 00
5 | 200. 00 10400. 00
6 | 100. 00 2500. 00
7| 15. 00 4050. 00
8 | 35. 00 525. 00
9 | 140, 000. 00* 140000. 00
10 | 253, 000. 00* 253000. 00
TOT 699, 625. 00



